

**Consultancy Services for Preparation of Detailed Project Report (DPR) and Provision of Transaction Advisory Services (TAs) for the Eight select Government Properties proposed for Ecotourism Development in Tamil Nadu**

**RESPONSE TO QUERIES NO. 6**

S.NO	Clause and Page no.	QUERY RECEIVED	RESPONSE	ADDENDUM / CORRIGENDUM REQUIRED
1.	Page No. 1, Sl. No. 1 of Addendum / Corrigendum No. 1	<p>We kindly request the client to consider extending the submission date upto 15.00 Hours on May 05, 2019 to which will help us to submit a quality bid. As we appreciate that the study is complex in nature and study sites are geographically distributed in the state of tamil nadu and hence we seek additional time to response to the addendum / corrigendum issued by your office dated 19.03.2019.</p> <p>We request you to kindly extend the proposal submission timeline of 16<sup>th</sup> April 2019 by another week.</p>	No change	No
2.	Page No. 19, clause 6 'Note' of the RFP document.	To formulate with a more holistic approach towards developing of staffing plan and work schedule we would like to understand if there would be a minimum number of Team Meetings with Authority during the period of 18 weeks in the project cycle. For example, does the Authority expect 1 Team Meeting every month with all Team Members or will the Team Meetings be decided upon the overall development and as need be basis, on updates and projections on project development mutually decided by Authority and the Consultants.	We envisage that the meetings will be on need basis as required by the client. However, we expect at least one meeting to take place every fortnight.	No
3.	Revised Clause 4, Annexure II, Page No. 14, of the Addendum / Corrigendum No. 1	In order to adequately allocate time, resources and devise a suitable approach and methodology specifically for the scope of Transaction Advisory for the mandate, we would request the Authority to give us a rough estimate of the number of RFP and Concessionaire agreement's that would be required to publish to cater to the different project sites.	Kindly refer the scope of services 'clause 4-t' wherein the consultant is required to make the recommendation regarding the procurement and implementation strategy.	No

